TECHNICAL WORK MAY NOT BEGIN PRIOR TO CO APPROVAL
NASA/GODDARD SPACE FLIGHT CENTER

REQUEST FOR TASK PLAN / TASK ORDER

CONTRACTOR CONTRACT NO./TASK NO. JOB ORDER NUMBER APPROP, FY
NASB- TASK NO. AMENDMENT
QsSs Group, Inc. 99124 3 6 6 563-740-50-14-89 2000
TASK TITLE: (NTE 80 characters; include Project name}

SWIFT-BAT Voltage Regulator Design

APPROVALS: {Type or print nama and sign)

ASSISTANT TECHNICAL REPRESENTATIVE (OR TASK MONITOR} DATE ORG MAIL PHONE
\ /é% CODE CODE
Dale Brigham ] . /@d’, Vjﬂ""" 9/11/00{ 563 563 {301-286-1140
BRANCH HEAD / -Q/w‘-\ DATE CODE PHONE
Marfon Enciso a«,é..__/ 9/11/00| 563 563 [301-286-5845
WCTWG OFFICER'STECH RESENTATIVEACOTR) DATE CODE PHONE
Robert S. Lebair, Jr.{ f ; M % / Q/é a2 560 301-286-6588
FLIGHT HARDWARE, CRITICAL G RCS/FTWARP ! CONTRACTING OFFIC "QUALITY REP. " DESIGNATED FAM:
“/if YES, NEED CODE 303 CONCURRENCE IVEXT' BLOCK}
{X ] NO 1 1 YES Larry Moore
The contractor shall identify and expiain the reason for any deviations, exceptions, (To be completed by Contracting Officer)
or conditional assumptions taken with respect to this Task Order or to any of the C.0. Requested Quote on:
technical requirements of the Task Order Statement of Work and related specifications. Date:
The contractor shall complete and submit the required Reps and Certs.
Contractor will develop specification or statement of work under this task for a future procurement, X1 NO [ ] YES
Flight hardware will be shipped to GSFC for testing prior to final delivery. [ 1NO [ 1YES X 1 N/A
Government Furnished Property/Facilities: { ] NO [ X ] YES - SEE LIST OF GFP {offsite only} / FACILITIES (onsite only)
Onsite Pe.rformance: {1 NO {X 1 YES . If yves: X } TOTAL { } PARTIAL
’ If partial, indicate onsite work in SOW by asterisk (*)
Surveiilance Plan Attached: {X1NO [ ] YES '
Highlighted Contract Clauses: {to be completed by Contracting Officer)

Per Clause H.14, Task Ordering Procedure, subparagraph (f), the
effective date of this task order shall be 9/12/00. '

INCENTIVE FEE STRUCTURE (check one)
{See Contract NAS5-99124, Attachment K, Incentive Fee Plan)

X_No.1 __No.2 ___No.3 ___No. 4 ___No.5
Cost 10% 50% 25% 25% %
Schedule 15% 25% 25% 50% %
Technical 75% 25% 50% 25% . %

(To be completed by Contracting Officer]
The target cost of this task orderis $ 195,026
The target fee of this task order is $ 1,199
The total target cost and target fee of this task order as contemplated by the Incentive Fee

clause of this contractis $ 196,225

The maximum fee is $ 1,752 .
The minimum fee is $0.

AUTHORIZED SIGNATURE: ELIZA RETH 1A AUSTIN
THIS TASKASS/GNME IS /SSUED ACCORD/NG TO THE CONTRACT CLAUSE "TASK ASSIGNMENTS AND REPORTS®
Ve é CONTRACTING OFFICER
~W \,q i A&U"-/ =3 0

‘SIGNATURE OF CONTRQCZHNG OFFICER DATE TYPED NAME OF CONTRACTING OFFICER

CONTRACTOR'S ACCEPTANCE:

AUTHORIZED SIGNATURE DATE

GSFC FORM 703-1845 12/98 [OL.DER VERSIONS ARE OBSOLETE}
DISTRIBUTION: CONTRACTOA. CONTRACTING OFFICER, COTR, CODE 303, RESOURCES ANALYST, ASSISTANT TECHNICAL REPRESENTATIVE



TECHNICAL WORK MAY NOT BEGIN PRIOR TO CO APPROVAL
NASA/GODDARD SPACE FLIGHT CENTER

REQUEST FOR TASK PLAN / TASK ORDER

AMENDMENT

ass‘ Group, Inc. 99124 3 6 6

Applicable paragraphs from contract Statement of Work:

STATEMENT OF WORK: {Continue on blank paper if additional space is required)

The contractor shall provide the necessary engineering and technician services to assist the ATR
with the design and development of the SWIFT-BAT Power Converter Box.

The contractor shali:

Design precision voltage regulators and control circuits to the specifications provided by the ATR.

Provide conceptual design, schematic, parts list, Pspice modeling (as required), breadboard, testing and test report.
Test performance and evaluate Engineering Test Units to applicable Requirements Documents.

Provide written status report to the ATR on a weekly basis regarding the status of the design and testing.
"Provide oral status report to the ATR at least twice weekly regarding the status of the design and testing.
Communicate with the ATR within 24 hours whenever a problem is surfaced that could affect the performance,
schedule or cost.

Provide a monthly summary of activities to the ATR

Provide a written, detailed report at the completion of the breadboard testing giving test results and the design's
compliance with the specifications.
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Test equipment, parts, and material for breadboarding shall be GFE.

PERFORMANCE SPECIFICATIONS:

The precision voltage regulators and control circuits design shall meet the specification defined by the ATR.
Analytical modeling of the circuits shall be done in Pspice. ’

Final Report: Technical performance will be based on thoroughness and completeness of the written

report. Acceptable performance is that the ATR is satisfied that the material reflects the proper level of
technical expertise and meets the objectives of the activity.

Management: Performance will be measured against the following metrics: (1) accomplishment of objectives;
{2) clear, incremental progress; (3) responsiveness to issues; (4) efficient and appropriate staffing; and

(5} coordination with and good working relationship with ATR and other related contractor efforts, if applicable.
Status Reports: Acceptable performance is that the ATR is satisfied that he is being kept informed of

the status of work performed and of issues requiring his attention.

APPLICABLE DOCUMENTS:

Evaluation and input to be based on all applicable SWIFT-BAT Performance and Verification Documents.

TASK END DATE: 9/30/01

MILESTONES/DELIVERABLES AND DATES:

1. Oral Status Reports At minimum, twice weekly to ATR
2. Weekly Status Reports Weekly to ATR
3. Technical Progress Report Monthly to ATR, 15th of the month
4. Voltage regulator and related Schematics and Parts Lrsts +O/3/00- 10/27/00
5. Pspice Model (as required) +HFFHO6- 12/1/00
6. ETU Test Results —2426/01 3/12/01
7. Final Test Report —3136/0t— 4/13/01
PERFORMANCE STANDARDS:

Schedule: On time delivery/completion of the deliverables/milestones

Technical: ATR acceptance of above

FINAL DELIVERY DESTINATION (NAME, BLDG, ROOM):
Dale Brigham, building 20, room 162

GSFC FORM 703-1845a



